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SECTION 00 3110
00 3110 - SOIL INVESTIGATION

SOIL AND SUBSURFACE INVESTIGATIONS WERE CONDUCTED AT THE SITE, THE RESULTS OF
  WHICH ARE TO BE FOUND IN THE REPORT BY :
1.01 MACTEC ENGINEERING AND CONSULTING, INC.
1.02 James E. Veith, P,E. (Engineer of Record)
1.03 Principal Geotechnical Engineer
1.04 Registered, North Carolina 023232
1.05 MACTEC Engineering and Consulting, Inc.
1.06 3301 Atlantic Avenue, Raleigh, NC 27604
1.07 Phone: 919.876.0416 • Fax: 919.831.8136
1.08 License Number: NC Engineering F-0653 NC Geology C-247
1.09 Report Dated October 28th, 2010
1.10 Mactec Project 6551-10-0549

A. A copy of the report follows this section.
1. Bidders are urged to examine soils investigation data and to make their own 

 investigation of the site before bidding.
1.11 Soils Investigation Data

A. Interpretation :
1. Soils investigation data are available for information and convenience of bidders, and is

not warranted to indicate actual conditions.
2. Owner and Architect do not assume responsibility for accuracy, true location and extent of

soils investigation that has been prepared by others; and they further disclaim
responsibility for interpretation of that data by Bidders as in projecting soil bearing values,
rock profiles, soil stability, and presence, level and extent of underground water.

3. Soils investigation reports and data are not a part of the Contract Documents.
1.12 Bidder Investigation

A. Bidder shall visit site and acquaint himself with site conditions.
B. Bidder may, at their own expense and prior to bidding, make soil surveys and investigations

they consider necessary.
C. Obtain authorization of Owner, through the Owner’s Representative, prior to start of borings or

subsurface investigations.
END OF SECTION
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SECTION 00 5000
CONTRACTING FORMS AND SUPPLEMENTS

PART 1  GENERAL
1.01 Contractor is responsible for obtaining a valid license to use all copyrighted documents

specified but not included in the Project Manual.
1.02 AGREEMENT AND CONDITIONS OF THE CONTRACT

A. See Section 00 5200 for the Agreement form to be executed.
B. See Section 00 7200 for the General Conditions.
C. The Agreement is based on AIA A101.
D. The General Conditions are based on AIA A201.

1.03 FORMS
A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in the

Contract Documents.
B. Post-Award Certificates and Other Forms:

1. Submittal Transmittal Form:  AIA G810.
2. Schedule of Values Form:  AIA G703.
3. Application for Payment Form:  AIA G702 and G703.

C. Clarification and Modification Forms:
1. Supplemental Instruction Form:  AIA G710.
2. Construction Change Directive Form:  AIA G714.
3. Change Order Form:  AIA G701.

D. Closeout Forms:
1. Certificate of Substantial Completion Form:  AIA G704.

1.04 REFERENCE STANDARDS
A. AIA A101 - Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum; 2007.
B. AIA A201 - General Conditions of the Contract for Construction; 2007.
C. AIA G701 - Change Order; 2001.
D. AIA G702 - Application and Certificate for Payment; 1992.
E. AIA G703 - Continuation Sheet; 1992.
F. AIA G704 - Certificate of Substantial Completion; 2000.
G. AIA G710 - Architect's Supplemental Instructions; 1992.
H. AIA G714 - Construction Change Directive; 2007.
I. AIA G810 - Transmittal Letter; 2001.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION



Hampton Inn & Suites - Jacksonville, NC  11-1272R
LEED Certified Project

The RBA Group, Inc.  Contact :: Steven E. Finch, AAIA, LEED AP
1414-A South Tryon Street     -     Charlotte    -   North Carolina     -     28203     -     704.344.9098 ext. 112

SECTION 00 5200
AGREEMENT FORM

PART 1  GENERAL
1.01 FORM OF AGREEMENT
1.02 The Agreement to be executed is attached following this page.
1.03 RELATED REQUIREMENTS

A. Section 00 7200 - General Conditions.
B. Section 00 7300 - Supplementary Conditions.
C. Section 01 4216 - Definitions.

PART 2  PRODUCTS (NOT USED)
PART 3  EXECUTION (NOT USED)

END OF AGREEMENT
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SECTION 00 7100
CONTRACTING DEFINITIONS

PART 1  GENERAL
1.01 APPLICABILITY:  These definitions are integral to the Agreement.
1.02 DEFINITIONS - DESIGN-BUILD DOCUMENTS

A. Contract Documents: As defined in the Conditions of the Contract and as follows:
1. At the time of execution of the Agreement, the Contract Documents consist of the

following:
a. The Agreement and Conditions of the Contract, and other documents listed on the

Table of Contents under the heading Contracting Requirements.
b. The Conceptual Documents.
c. The Proposal and Proposal Exhibits, except for provisions that contradict the

requirements of the Conceptual Documents and that are not specifically accepted by
the Owner by means of written Modification prior to execution of the Agreement.

2. From time to time after execution of the Agreement, upon approval by the Owner, the
following types of documents will be incorporated into the Contract Documents:
a. Drawings and other documents documenting the design.
b. Construction drawings and specifications detailing the execution of the design.

B. Conceptual Documents: The following documents:
1. The Project Program.
2. The Design Criteria, sections identified with the prefix "DC".
3. Detailed Specifications.

C. Project Program:  The Owner's requirements for size, arrangement, organization, and location
of functional spaces , description of space functions , identification of fittings, equipment, and
furnishings , description of the physical and environmental requirements for each space ,
together with a description of the image, goals, or "mission" of the project.
1. Project Program:  The project program , entitled _____, is attached.

D. Proposal:  The Proposal Form and Exhibits, which comprise the information prepared by the
prospective Contractor to show their method of complying with the Conceptual Documents.

1.03 DEFINITIONS - TIME PERIODS AND MILESTONE DATES
A. Proposal:  The time period during which prospective Proposers prepare their Proposals.

1. Substantiation specified to occur during the Proposal period are intended to accompany
the Proposal.

B. Preliminary Design:  The time period during which the design criteria are finalized and
preliminary drawings and written descriptions are prepared to illustrate the proposed design of
the work or a portion of the work to the Owner , as described in the Conditions of the Contract.

C. Design Development:  The time period during which the form, arrangement, size, and materials
of the work or a portion of the work are determined , as described in the Conditions of the
Contract.

D. Construction Documents:  The time period during which process working drawings,
specifications, and other documents describing the work or a portion of the work are prepared
in sufficient detail to allow accurate and complete construction.

E. Construction:  The time period from the beginning of work on the project site until final payment
as defined by the Conditions of the Contract.

F. Substantial Completion:  The date as defined in the Conditions of the Contract. The date of
substantial completion is the due date for the following:
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1. Contractor's complete punchlist of items to be completed.
2. Owner's complete punchlist of items to be completed.
3. Compliance with requirements of governing authorities, for submittals, inspections, and

permits.
4. Compliance with Owner's requirements for access to areas occupied by the Owner.

G. Closeout:  The time period during which all details of both construction and commissioning are
completed.
1. The Closeout period is the time from the Date of Substantial Completion until final

payment , both as defined by the Conditions of the Contract.
2. Before and during the Closeout period, the Owner will ascertain whether the completed

project complies with the the Contract Documents.
H. Occupancy:  The time period during which the project is occupied for its intended purpose.

1. The Occupancy period begins at the Date of Substantial Completion , as defined by the
Conditions of the Contract.

I. Correction Period:  The time period defined by the Conditions of the Contract.
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 00 7200
GENERAL CONDITIONS

FORM OF GENERAL CONDITIONS
1.01 The General Conditions applicable to this contract is attached following this page.
RELATED REQUIREMENTS
2.01 Section 00 7300 - Supplementary Conditions.
2.02 Section 01 4216 - Definitions.
SUPPLEMENTARY CONDITIONS
3.01 Refer to Document 00 7300 for amendments to these General Conditions.

END OF DOCUMENT
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SECTION 00 7300
SUPPLEMENTARY CONDITIONS

PART 1  GENERAL
1.01 SUMMARY

A. These Supplementary Conditions amend and supplement the General Conditions defined in
Document 00 7200 and other provisions of the Contract Documents as indicated below.  All
provisions that are not so amended or supplemented remain in full force and effect.

B. The terms used in these Supplementary Conditions that are defined in the General Conditions
have the meanings assigned to them in the General Conditions.

1.02 RELATED SECTIONS
A. Section 00 5000 - Contracting Forms and Supplements.
B. Section 01 4216 - Definitions.

1.03 MODIFICATIONS TO GENERAL CONDITIONS
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF DOCUMENT
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SECTION 01 1000
SUMMARY

PART 1  GENERAL
1.01 PROJECT

A. Project Name: Hampton Inn & Suites  - Jacksonville, NC.
B. Owner's Name: Winston Hospitality, Inc..
C. Architect's Name: Christopher H. Byers.
D. The Project consists of the construction of Hotel (building & site).

1.02 CONTRACT DESCRIPTION
A. Contract Type: A single prime contract based on a Stipulated Price as described in Document

00 5200 - Agreement Form.
1.03 WORK BY OWNER

A. Owner will supply the following for installation by Contractor:
1. FFE.
2. Laundry Equipment.
3. Fitness Equipment.
4. Kitchen Equipment.
5. Guestroom Appliances

1.04 OWNER OCCUPANCY
A. Owner intends to occupy the Project upon Substantial Completion.
B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
C. Schedule the Work to accommodate Owner occupancy.

1.05 CONTRACTOR USE OF SITE AND PREMISES
A. Construction Operations: Limited to areas noted on Drawings.
B. Arrange use of site and premises to allow:

1. Owner occupancy.
2. Work by Others.
3. Work by Owner.

C. Provide access to and from site as required by law and by Owner:
1. Emergency Building Exits During Construction:  Keep all exits required by code open

during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.
1.06 WORK SEQUENCE

A. Coordinate construction schedule and operations with Owner.
END OF SECTION




