

N40085-10-R-5300

**NAVFAC SPECIFICATION
10-5300**

AMENDMENT NO. 0003

IMPORTANT

This amendment should be acknowledged when your proposal is submitted. Failure to acknowledge the amendment may constitute grounds for rejection of the proposal.

If your proposal has been submitted prior to the receipt of this amendment, acknowledgment should be made, which should state whether the price contained in your proposal is to remain unchanged, is to be decreased by an amount, or is to be increased by an amount. The acknowledgment must be received prior to the due date established for the receipt of proposals.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 09-Mar-2010	4. REQUISITION/PURCHASE REQ. NO. ACQR1140331		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC MID ATLANTIC NORTH CAROLINA IPT 6506 HAMPTON BLVD NORFOLK VA 23508-1212	CODE N40085	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40085-10-R-5300	
		X	9B. DATED (SEE ITEM 11) 11-Feb-2010	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) P031 MULTI-PURPOSE MACHINE GUN RANGE, MCB CAMP LEJEUNE, NC The purpose of this amendment is to schedule an additional site visit and respond to RFIs. RECEIPT OF PROPOSALS REMAINS April 2, 2010, 2:00pm ALL REQUESTS FOR INFORMATION (RFIs) SHALL BE SUBMITTED NO LATER THAN 10 CALENDAR DAYS PRIOR TO RECEIPT OF PROPOSALS. SUBMIT RFIs TO MICHAEL BRICE VIA E-MAIL @ MICHAEL.BRICE@NAVY.MIL				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 10-Mar-2010	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been added by full text:

AMENDMENT 0003

Page 10

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b) An **ADDITIONAL** organized site visit has been scheduled for—

17 March 2010 @ 9:00 AM
Camp Lejeune, North Carolina

(c) Participants will meet in the **FRONT** of the building at--
1005 Michael Road
Camp Lejeune, North Carolina
Point of Contact: Clayton New (910) 451-2581 ext 5249

(End of provision)

NCIPT # 11

1. During the site visit, the majority of the timber on the Gun Range Area was cleared except for a small portion of the trees lining the PNA, the please clarify the following questions

a. Is the condition of the Gun range site representative of what we should expect at the other construction areas under Note #1 on the Limits of Clearing drawing sheets C-123, C-167?

Response: Base Forestry has completed tree harvesting operations, therefore site conditions observed at each site during visit are representative of conditions that will be found.

b. Is the area around the PNA, on the Gun range site, under our contract or are we to coordinate with the Navy for clearing during that phase.

Response: Clearing the area around the PNA is part of the base bid contract. Notes on sheet C-123 labeled "BMP: Vegetation Cutting in Primary Nursery Area:" specifically relate to clearing in the PNA. Coordinate with Marty Korenek, Land & Wildlife Resources Section at Lejeune, to ensure that no further coordination is required before clearing the PNA.

c. Note 4 on C-167, C-123 states a 3m extension of clearing on both sides of the utility corridor, is this under the separate contract noted in #1 or is this under our contract

Response: A 3 meter extension of clearing on both sides of the utility corridor is under your contract. However, it is unknown how much, if any, of the utility corridor has been already cleared due to harvesting of timber.

2) During our walk through it was noted that the Gun Range Site was a balanced site, are we to use this assumption in our proposal

Response: Yes, needed soil materials will come from on-site excavations.

3) Page 48 of 60 in the RFP states a minimum number of projects a JV/Teaming arrangement may submit, is there a maximum?

Response: Answered in Amendment 2

4) Are there any wildlife refuge areas within the construction project limits, if so, what are they?

Response: No.

5) Is there a possibility to coordinate another site visit for subcontractors to view the construction areas?

Response: Another site visit has been rescheduled

6) Is there a possibility to coordinate a site visit to the Multi-Purpose Machine Gun Range SR-8?

Response: Another site visit has been rescheduled

NCIPT RFI # 24

Pertaining to the site visit was held, is it possible to get the minutes if available from that visit or will they be posted in an amendment?

Response: Minutes are not distributed. If you have questions, please submit them according to the solicitation.

(End of Summary of Changes)