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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM
The performance code has changed from Notice to Award.

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date
of contract award, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than

555 calendar days after contract award. The time stated for completion shall include final cleanup of the
premises.

(End of clause)

(End of Summary of Changes)



CONTRACT SPECIALIST BRIEF

1. Contract Procedures — Contract Specialist
a. The Best Value Source Selection Process.

I’d like to begin by directing your attention to Section 0150 Part 111 of the RFP, entitled
Evaluation Factors and provide a brief overview of the Best Value Source Selection process.
This procurement will be accomplished using Best Value Source Selection procedures and will
be conducted in accordance with Part 15 of the Federal Acquisition Regulation (FAR). Award
will be made on the basis of Best Value to the Government, price and technical factors
considered.

The Best Value Source Selection process permits tradeoffs among price and technical factors,
which allows the Government to accept other than the lowest priced proposal when the perceived
benefits of the higher priced proposal merit the additional cost. The tradeoff process is discussed
in FAR Part 15.101-1.

The relative order of importance of the technical evaluation factors are equal. Factors 1 through 4
are equal in importance to each other and when combined are approximately equal to price.

The Government intends to evaluate proposals and award a contract without discussions with
offerors (except clarifications as described in FAR 15.306(a)). The Government reserves the
right to conduct discussions if the Contracting Officer later determines them to be necessary. In
addition, if the Contracting Officer determines that the number of proposals that would otherwise
be in the competitive range exceeds the number at which an efficient competition can be
conducted, the Contracting Officer may limit the number of proposals in the competitive range to
the greatest number that will permit an efficient competition among the most highly rated
proposals.

b. The Source Selection Plan (SSP).

The first step in a Source Selection is to establish the Source Selection Plan (SSP). The SSP is a
guide as to how the procurement will be conducted, sets forth the rating criteria, and establishes
the Source Selection Authority (SSA), Source Selection Evaluation Board (SSEB) (to include the
Technical Evaluation Team and Price Evaluator) and framework for tradeoff determinations. It
describes the evaluation factors, which will always include Past Performance. The SSP is always
completed prior to submission of proposals to ensure an unbiased evaluation based on the Navy’s
needs.

c. The Source Selection Team.
The Source Selection Team is comprised of:

1) Source Selection Authority (SSA).
Oversees the acquisition; determines the competitive range; selects best value offeror.



2) Source Selection Evaluation Board (SSEB).
Make recommendations on competitive range & best value selection to SSA based on
TET & Price Evaluator

3) Technical Evaluation Team (TET)
Evaluates technical proposals based on the SSP/RFP evaluation factors; document
strengths, weaknesses, deficiencies, risks and possible discussion questions; assigns
adjectival ratings.

4) Price Evaluator.
Evaluates price reasonableness and risk.

d. Evaluation Factors.
The Technical Evaluation Factors for this acquisition are:

Factor 1 - Corporate Experience and Qualifications
Factor 2 - Past Performance

Factor 3 - Safety

Factor 4 - Technical Solution

Once again, the relative order of importance of the technical evaluation factors are equal. Factors
1 through 4 are equal in importance to each other and when combined are approximately equal to
price. Offerors should respond specifically to the factor submittal requirements as described in
the RFP. Failure to do so or to deviate from the RFP requirements may result in a less than
favorable rating and could prevent an opportunity to receive the contract award if discussions are
not held. If the offeror deviates from the RFP requirements and is awarded the contract, the
Order of Preference clause will govern. ORDER OF PRECEDENCE: Acceptance of the
proposal documents in making the contract award shall not be construed as a waiver to the RFP
requirements. In the event of a conflict between the RFP and referenced criteria, the RFP shall
take precedence.

e. Proposal Requirements.

1) Proposals are due at (location): NAVFAC SE
IPT-South Central

Ajax Street, Bldg 135N, Jacksonville, FL 32212
Attn: Kendra McMahon: N69450-12-R-1758

Due date is 27 January 2012, 2:00PM Eastern Time

2) See Section 0100 Proposal Submission (page 4) of the RFP for proposal submission
requirements.



3) Acceptance of faxes: Fax will not be accepted.

4) Bid Bond Requirement. Bid bond (SF-24) in the amount of 20% of your total bid price or
$3,000,000, whichever amount is less.

5) Representations and Certifications.

Your attention is directed to the Representations and Certifications section of the
solicitation, which contains DFARS clause 252.205-7004, Required Central

Contracting Registration (CCR). Ensure your annual reps & certs are up to date in

the Online Representations and Certifications Application (ORCA) http://orca.bpn.gov for
NAICS code 236220

DoD requires CCR registration prior to a firm receiving a contract award.
Contractors should register at the website (http://www.ccr.gov), if not already
registered, to allow enough processing time prior to proposal submission.

The registration must be current and updated annually. Failure to do so could result in delayed
payment of invoices and disqualification for future awards. If your company is a division under a
larger company, be sure that you include your division name and number in the spaces provided.
The website will accept multiple addresses.

VETS-100 registration. Ensure current VETS-100 report on the Department of Labor website
https://vets100.vets.dol.gov/login.aspx is complete and updated for this procurement.

6) Wide Area Work Flow

Wide Area Work Flow is the Department of Defense’s (DoD’s) secure Web-based system and is
NAVFAC’s method for electronic submissions of Vendor/Contractor invoices, government
receipt, acceptance, and certification. The successful contractor will be required to utilized
WAWEF for invoicing. Contractors should register at the website (https://wawf.eb.mil), if not
already registered, to allow enough processing time.

f. Debriefing Procedures
Debriefing procedures are discussed in FAR Part 15.503.

g. Points of Contact.
Your points of contact for this solicitation are:
Project Manager: Ed Galbavy
Procuring Contracting Specialist: Kendra McMahon
Email: Kendra.mcmahon@navy.mil



Naval Facilities Engineering Command

PRE-PROPOSAL SITE VISIT
AGENDA

SOLICITATION NUMBER:
N69450-12-R-1758

PROJECT TITLE: Vertical Landing Pads
LOCATION: Marine Corps Air Station (MCAS) Beaufort, SC

Welcomeé/l ntroductions

Project Overview

Contractual Background
Contract Procedures
Tour Site

Wrap-Up

NOTICE TO CONTRACTORS:

DATE: 14 December 2011

Don Herschberger

Bill Bankhead
Ed Galbavy

Don Herschberger
Don Herschberger
Jim Roberts

Don Herschberger

Contracting Officer

NAVFAC SE
NAVFAC SE

Contracting Officer
Contracting Officer
MCAS Beaufort

Contracting Officer

YOUR QUESTIONS ARE ENCOURAGED. PLEASE USE THE INDEX CARDS
PROVIDED TO SUBMIT YOUR QUESTION IN WRITING. QUESTIONSWILL BE
ANSWERED, IF POSSIBLE, DURING THE ALLOTTED QUESTION AND ANSWER

PERIOD.

MINUTES OF THE CONFERENCE, INCLUDING QUESTIONS AND ANSWERS,

WILL
BE POSTED ON NECO.

THE SOLICITATION REMAINS UNCHANGED UNLESS AN AMENDMENT IS

| SSUED.
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Agenda

1. Welcome/Introductions — Contract Specialist

a. Attendance Roster.
Please take a moment to sign the attendance roster. Minutes of the Pre-Proposal
Conference will be posted on NECO.

b. NECO Registration.
Register at — https://www.neco.navy.mil

c. Amendments.
Be advised that unless the solicitation is amended in writing, it remains unchanged.
If an amendment is issued, normal procedures relating to the acknowledgement and
receipt of solicitation amendments shall apply.

2. Project Overview — Project Manager

Project Description. The purpose of this project is to construct five vertical landing
pads and associated supporting taxiways to support basing of the F-35B Joint Strike
Fighter (JSF) short take off vertical landing (STOVL) aircraft at Marine Corps Air
Station Beaufort. Each pad will consist of a 220’ by 220’ standard runway grade
concrete pad with a 100” by 100’ high temperature resistant concrete center. The STOVL
pads also include establishment of required foreign object debris zones, installation of
required airfield lighting and associated electrical upgrades. The taxiways shall consist
of standard runway grade concrete. Construction will comply with Department of
Defense Airfield Criteria as defined in the Unified Facilities Criteria.

3. Project Magnitude. The Government’s estimate for this project is:

Item 0001 — Between $17,000,000 and $19,000,000

Offerors should not assume that the funding for this project would be increased.
Notification should be given to the Contracting Officer prior to the proposal submission
date if an offeror believes the RFP requirements cannot be met within the stated amounts.

4. Bid Options.

CLIN # 0001 — Design-Build project for construction of P-442 Vertical Landing Pads at
Marine Corps Air Station Beaufort, SC.

There are no options on this project.
5. Completion Time/Liquidated Damages. This project will have a maximum duration of

555 calendar days after contract award. The completion time for this project is based on our
assessment of the design and construction requirements for this project. However, if you
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believe that these requirements will require a longer period for completion or will result in
additional proposal costs to meet the date, please notify the Contracting Officer prior to the
proposal submittal date. Liquidated Damages will be assessed in the amount of $9,450 per
calendar day of delay.

6. Evaluation Factors

Factor 1 - Corporate Experience and Qualifications:
e Two to five narratives on relative projects
o Key Personnel Qualifications — Airfield Pavement Specialist, Drainage Specialist,
Site Superintendant, Construction Project Manager

Factor 2 — Past Performance

Factor 3 — Safety
e Experience Modification Rate (EMR):
e OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate:
e Technical Approach for Safety:

Factor 4 — Technical Solution
e Narrative
e Conceptual Drawings

7. Contractual Background - Contract Specialist

a. The Federal Acquisition Regulations (FAR), http://www.arnet.gov/far.

b. The Contract.
) Solicitation — https://www.neco.navy.mil.
i) Posted amendments — https://www.neco.navy.mil.
i) The awarded proposal.
iv) CAUTION - Today’s Q&As are not contractually binding.

8. Contract Procedures — Contract Specialist

a. The Best Value Source Selection Process.
b. The Source Selection Plan (SSP).

c. The Source Selection Team

d. Evaluation Factors.

e. Proposal Requirements.

f. Debriefing Procedures.
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g. Points of Contact.
Procuring Contracting Officer: Kendra McMahon
Telephone: 904-542-4430
Email: kendra.mcmahon@navy.mil

Please submit all questions in writing.

9. Tour Site — MCAS Beaufort and Project Manager

10. Wrap-up — Contract Specialist

PROPOSAL DUE DATE: 27 January 2012 at 2PM ET
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