

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES 1 4
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE Jun 10, 2011	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY CODE		N69450	7. ADMINISTERED BY (If other than Item 6)		CODE
NAVFAC SOUTHEAST, IPT SC, AJAX ST, PO BOX 30, BLD 135, JACKSONVILLE FL 32212-0030 Melissa.a.Finnell@NAVY.MIL (904) 542-0158					
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			(X)	9A. AMENDMENT OF SOLICITATION NO.	
			<input checked="" type="checkbox"/>	N69450SOW0030	
				9B. DATED (SEE ITEM 11)	
				May 23, 2011	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
			<input type="checkbox"/>	10B. DATED (SEE ITEM 13)	
CODE			FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
 or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
 RFP FOR SOW #0030, SC/GA MINI-MACC N69450-08-D-1779/1780/1781/1782 & 09-D-1760
 Circuit 20 West, MCLB Albany, Georgia

The RFP has been amended as follows: (1)The proposal due date has been extended.
 (2)The original RFP has been deleted in its entirety and has been replaced with a Revised RFP.
 (3)The PPI Log and the Pre-Proposal Documents are incorporated. (4) Specifications have been revised.

Continued on Page 2 +

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following items are applicable to this amendment:

1. The proposal due date has been extended until July 7, 2011 at 2:00 pm EST.
2. The following documents are hereby incorporated in the RFP by this amendment:
 - (1) Pre-Proposal Inquiry Log
 - (2) Pre-Proposal Conference Agenda, Attendance Roster and Minutes

3. PART 1, Proposal Documents Revisions:

The following is a summary of the changes from the original RFP to the revised RFP:

- (1) The title has been changed from Circuit 30 (Phases) to Circuit 20 West.
- (2) The source selection process has changed from Lowest Price Technically Acceptable to Tradeoff.
- (3) Technical Factor 3: Technical Solution has been added.

4. PART 2, Specifications and Drawings Revisions:

A. The following is a revision to the Specifications in reference to PPI #4 on the PPI Log. This specification is not shown as updated in the revised Specifications. Please take care to revise this Specification on your own.

On Small Project Part 3, Chapter 6, Additional Requirements, Page 9, the following requirement has been deleted:

Provide metering of all circuits affected by this project per base standards, including but not limited to: circuits 20, 40, 2011, 3011, 3012, 3013, 5011 and 5012.

B. The following is a summary of revisions from the original Specifications and Drawings to the revised Specifications and Drawings. These revisions have already been updated in the revised Specifications and Drawings as follows:

- (1) On Small Project Part 2, Attachment A - Page 1, Paragraph 4, Design has been revised to the following:

Provide hard and electronic copies of design submittal package to the following reviewers 1 week prior to the **in-progress review**:

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES (continued)

(2) In Small Project Part 2, Attachment A - Page 1, Paragraph 4.2.a and 4.2.b, Design has been revised to the following:

2. Construction submittals are to be Contractor-approved, except those listed below:
 - a. DOR Approval required for Final Submissions
 - b. Government Approval required for, all submissions.

(3) In Small Project Part 2, Attachment A - Page 2, Paragraph 6 QUALITY CONTROL has been revised to the following:

The Superintendent may not serve also as the Quality Control Manager and Safety Official on this project. The QC Manager and Safety Official shall be separate individuals.

(4) On Small Project Part 3 - Page 2, Paragraph 1. Project Description has been revised to the following:

1. PROJECT DESCRIPTION

Replace approximately 32,450 circuit feet of existing three conductor, underground, electrical primary(12.47kv) distribution system, circuit 20 from MCLB Albany Main Substation to Maintenance Center and throughout existing Warehouse Area to Substation 701 at MCLB Albany, Georgia. This project is subdivided into three areas: Area 1, Area 2 and Area 3 for award to one contractor. Each area is sectioned for geographical clarity. Provide new SF6 gas switches and sectionalizing cabinets, type to match existing, as indicated throughout this RFP. Provide metering of all circuits affected by this project per base standards. There are no options for this project. The three areas jointly will be referenced as CLIN 0001.

(5) On Small Project Part 3 - Page 3 through Page 8, all references to Base and Option in the attached MAP1 and MAP2 has been revised to reflect the applicable Areas.

(6) On Small Project Part 4 - Page 3, Paragraph 2.A.1.b. under Geotechnical Site Data required in Design Drawings has been revised to the following:

- b. Subsurface soil information, Contractor obtained, that represents subsurface conditions existing on the project site.

(7) In Small Project Part 4, Page 3, F2020 Hazardous Component Abatement - Asbestos Materials has been deleted in its entirety.

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES (continued)

(8) In PART 6 – ATTACHMENTS, three attachments have been added:

1. RFP CIRCUIT 20 MAP 1
2. RFP CIRCUIT 20 MAP 2
3. WO# 395895 MCLB ALBANY

(9) In PART 6 – ATTACHMENTS, the legends of RFP CIRCUIT 20 MAP 1 and RFP CIRCUIT 20 MAP 2 have been changed to reflect the deletion of Base and Option references and replaced with applicable Area references.

All other terms and conditions of the solicitation remain unchanged.

ACKNOWLEDGEMENT OF THIS AMENDMENT IS REQUIRED WITH YOUR PROPOSAL.

(End of Summary of Changes)