

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE	PAGE OF PAGES	
				J	1	2
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 02-Mar-2010	4. REQUISITION/PURCHASE REQ. NO. W22W9K91690042		5. PROJECT NO.(If applicable)		
6. ISSUED BY U. S. ARMY ENGINEER DISTRICT, LOUISVILLE 600 DR. MARTIN LUTHER KING, JR. PLACE ROOM 821 LOUISVILLE KY 40202-2267	CODE W912QR	7. ADMINISTERED BY (If other than item 6) MILITARY/RESERVE BRANCH 600 DR M.L.KING, JR. PL. RM. 821 ATTN: KATIE LOCHNER LOUISVILLE KY 40202-2236		CODE	H2CTMKEL	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. W912QR-09-R-0079	
				X	9B. DATED (SEE ITEM 11) 15-Jul-2009	
					10A. MOD. OF CONTRACT/ORDER NO.	
					10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE				
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>						
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.						
12. ACCOUNTING AND APPROPRIATION DATA (If required)						
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>						
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.						
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).						
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:						
D. OTHER (Specify type of modification and authority)						
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.						
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  Solicitation W912QR-09-R-0079 for Construction of a new Armed Forces Reserve Center at Raleigh, NC is hereby amended as follows:  See Attached Changes  A Site Visit will be conducted for this project on Friday, 5 March at 10:00 AM. All interested contractors are asked to meet behind the Kohl's store at 200 Hinton Oaks Blvd., Durham, NC 27707. There is no requirement to register prior to the Site Visit. For any questions the local POC will be Stephen Blanchard (919) 722-5869.						
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.						
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
				TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		02-Mar-2010

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMDT 0003 PLAN AND SPEC CHANGE

**Amendment #3: Narrative**

**Knightdale/Raleigh Army Reserve Center  
Knightdale, North Carolina**

The following are items that outline and highlight that content of changes that are contained in Amendment #3 of the solicitation.

- 1.) All drawings and specifications were noted to be revised from Certified Final, Amendment #2 dated 2/19/2010 to **Ready to Advertise (RTA) 2/26/2010, Amendment #3**. This revision is located on the title sheets of each drawing volume and referenced within the title block of each sheet under Delta (symbol) #1.
- 2.) Changes made to sheets as follows and noted in drawing title block as “Delta (symbol) #2. Delta (symbol) #2 is noted on all Civil drawings, all Landscape drawings and some Structural, Architectural and Site Electrical Drawings. The changes that occurred in this revisions are:
  - a. Changes to the width of Hinton Oaks Blvd
  - b. West retaining wall of the MEP area extended to the west
  - c. POV area redesigned
  - d. Site lighting redesigned
  - e. Landscape changes resulting from items 2a to 2d
  - f. Subsequent to items 2a to 2E, other revisions were:
    - i. Site grading changes
    - ii. Invert elevations of utilities
    - iii. Changes to site utilities
    - iv. Storm water calculations
    - v. Changes to the north retention pond
- 3.) Specifications: Changes made and noted in division 1 now include Permit Fees to be paid for and obtained by General Contractor.

The following have been deleted:

SUMMARY OF CHANGES

(End of Summary of Changes)